
Work Order Bid (ID)
 

WO/20002BR-0120/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

1996 Mobile Home
Approx 1005 sqft

Auditor: Darrell Bloodworth
Phone: (423) 505-4585
Email: Darblood@comcast.net

COMMENT

Company Name & License Number:

Contractor's Signature:

20002BR-0120AUDITAudit Name:

CLIENT INFORMATION

20002BR-0120Client ID:

AGENCY INFORMATION

jswestfield@hotmail.com

Bradley-Cleveland Community Services Agency (423) 479-4111

(423) 479-4113155 Sixth Street SE

Agency Phone:Agency:

Email Address:

Fax:Address:
Cleveland, TN   37320
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Measures
Seal Ducts

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Supply ducts. Airseal to less than 1.0 pa

Components Inspected

#

1

Duct sealing (setup cost)1 Insulation 1Each

Duct Sealing10 Miscellaneous 
Supplies

7Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

General Air Sealing

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Airseal abandoned return in living room floor, Airseal pipe pentration at air 
handler, Attach and airseal panel behind bathtub in front bedroom closet 
(opposite end from water heater)

Components Inspected

#

2

General air sealing 
(setup cost)

1 Insulation 1Each

Infiltration Reduction10 Miscellaneous 
Supplies

1See 
Above

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

3

DWH Pipe Insulation

costs to add 10' wrap to 
hot/cold

1 Insulation 5Linear 
Foot

DWH Pipe Insulation2 Labor 1Each

DWH Pipe Insulation3 Other 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

4

DWH Tank Insulation1 Insulation 1Each

DWH Tank Insulation2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Belly Cellulose Loose

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Repair holes in belly wrap 2 @ 4'x4', 3 @ 2'x2', and 1 @ 1'x3'. Approx 
measurements.

Components Inspected

#

5

Floor Insulation -
Celluls,Blwn

1 Insulation 50Bag

Floor Insulation -
Celluls,Blwn

2 Labor 50Bag

Floor Insulation -
Celluls,Blwn

3 Other 1Each

Added Misc Cost10 Miscellaneous 
Supplies

1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Fix Improper Venting (Clothes Dryer)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

6

Equipment1 Health and Safety 
Items

1Each

Labor2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Page 4 of 5

Client ID: 20002BR-0120

WO/20002BR-0120/1
Work Order Bid (ID)

Version 8.5.0

DOE Weatherization Assistant

Report Run On: 5/20/2010



Install Bathroom Exhaust Fan

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Vent Unit to the Exterior

Components Inspected

#

7

Bathroom exhaust fan1 Health and Safety 
Items

2Each

Labor2 Labor 2Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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